

TABULATION OF BIDS

THE UNIVERSITY OF
ALABAMA

Project Name
Central Campus Thermal Energy
Connections B

Bid Due
May 16, 2017 2:00 p.m. local time

Architect/Engineer
HHB Engineers, P.C.
104 Josie Run
Prattville, AL 36066
phone: (334) 358-2707
fax: (205) 358-2120

UA Project No.
UTL-16-949B

Bid Location
1205 14th Street
Tuscaloosa, Alabama 35401

FUNDS AVAILABLE: One million five hundred thousand dollars and 00/100 (\$1,500,000.00)

BIDS SHALL BE VALID FOR: Sixty (60) Days


CONSTRUCTION DURATION: Project Completion: September 30, 2017

CONTRACTOR	McAbee Construction, Inc.	P & M Mechanical, Inc.	N/A
	5724 21st Street Tuscaloosa, AL 35401 (205) 349-2212 GC Lic. #7738	P. O. Box 500 Mt. Olive, AL 35117 (205) 925-9486 GC Lic. #19067	
Addenda ONE - TWO	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	
LICENSE # ON ENVELOPE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	
ESTIMATED SALES TAX GIVEN	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	
BONDING COMPANY OR BID DEPOSIT	Hartford Fire Insurance Co.	International Fidelity Ins. Co.	
BASE BID ON PROPOSAL	\$ 1,736,000.00	\$ 2,064,000.00	
ENVELOPE ADJUSTMENT	-	-	
ADJUSTED BASE BID	1,736,000.00	2,064,000.00	
ALTERNATE #1 <i>Description on back of page</i>	108,861.00	83,000.00	
ENVELOPE ADJUSTMENT	-	-	
Subtotal	1,844,861.00	2,147,000.00	
ALTERNATE #2 <i>Description on back of page</i>	25,783.00	24,000.00	
ENVELOPE ADJUSTMENT	-	-	
Subtotal	1,870,644.00	2,171,000.00	
ALTERNATE #3 <i>Description on back of page</i>	34,000.00	51,000.00	
ENVELOPE ADJUSTMENT	-	-	
Subtotal	1,904,644.00	2,222,000.00	


Initial

CONTRACTOR	McAbee Construction, Inc.	P & M Mechanical, Inc.	N/A
ALTERNATE #4 <i>Description on back of page</i>	8,275.00	12,000.00	
ENVELOPE ADJUSTMENT	-	-	
Subtotal	1,912,919.00	2,234,000.00	
ALTERNATE #5 <i>Description on back of page</i>	35,290.00	29,000.00	
ENVELOPE ADJUSTMENT	-	-	
Subtotal	1,948,209.00	2,263,000.00	
ALTERNATE #6 <i>Description on back of page</i>	34,900.00	29,000.00	
ENVELOPE ADJUSTMENT	-	-	
Subtotal	1,983,109.00	2,292,000.00	
ALTERNATE #7 <i>Description on back of page</i>	35,290.00	29,000.00	
ENVELOPE ADJUSTMENT	-	-	
TOTAL BID W/ALTERNATES	\$ 2,018,399.00	\$ 2,321,000.00	

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICALLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.


 Barbara H. McCrary, PE
 President
 HHB Engineers, P.C.

Sworn to and subscribed before me this 16th day of May, 2017.


 Leigh Ann Wugley
 Notary Public

04/03/19
 My Commission Expires



Alternate Descriptions:

Alternate #1: Variable frequency drives (VFDs) for boiler pumps and associated controls

Alternate #2: Demolition of steam humidifiers, piping, and equipment at Bruno Library

Alternate #3: Replace hot water system pump, Bruno Library

Alternate #4: Spare Variable Frequency Drives

Alternate #5: Upgrade Controls AHU-1I, - Bruno Library

Alternate #6: Upgrade Controls AHU - 2L - Bruno Library

Alternate #7: Upgrade Controls AHU-3I, - Bruno Library