

TABULATION OF BIDS

THE UNIVERSITY OF
ALABAMA

Project Name
Mal M. Moore Athletic Facility
Renovation & Addition: AV Package

Bid Due
October 29, 2019 11:00 a.m. local time

Architect/Engineer
Davis Architects, Inc.
120 Twenty Third Street South
Birmingham, AL 35233
phone: (205) 322-7482
fax: (205) 322-7485

UA Project No.
085-19-1894D

Bid Location
405 Cahaba Circle
Tuscaloosa, Alabama 35404

FUNDS AVAILABLE:

Five hundred thousand dollars and 00/100 (\$500,000.00)

BIDS SHALL BE VALID FOR:

Sixty (60) Days

CONSTRUCTION DURATION:

Project Completion: July 17, 2020

CONTRACTOR	AVX Commercial, Inc.	One Diversified, LLC	M3 Technology Group, Inc.	Taylor Electrical Contractors, Inc.
	2560 18th Street South Homewood, AL 35209 (205) 871-7289 GC Lic. #50921	140 Business Center Dr. Birmingham, AL 35244 (205) 582-5900 GC Lic. #38840	925 Airpark Center Dr. Nashville, TN 37217 (615) 227-0717 GC Lic. #42539	5479 Skyland Blvd. East Cottondale, AL 35453 (205) 553-0958 GC Lic. #15656
Addenda ONE - TWO	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
LICENSE # ON ENVELOPE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
BONDING COMPANY OR BID DEPOSIT	Cashiers Check	Atlantic Specialty Insurance Co.	Nationwide Mutual Insurance Co.	Travelers Casualty & Surety Co. of America
BASE BID ON PROPOSAL	\$ 289,651.00	\$ 355,731.72	\$ 324,241.00	\$ 403,500.00
ENVELOPE ADJUSTMENT	-	-	-	(36,000.00)
ADJUSTED BASE BID	289,651.00	355,731.72	324,241.00	367,500.00
ALTERNATE #1 <i>Description on back of page</i>	11,693.00	15,163.87	10,651.00	16,146.00
ENVELOPE ADJUSTMENT	-	-	-	-
Subtotal	301,344.00	370,895.59	334,892.00	383,646.00
ALTERNATE #2 <i>Description on back of page</i>	40,153.00	44,903.63	40,323.00	64,018.00
ENVELOPE ADJUSTMENT	-	-	-	-
Subtotal	341,497.00	415,799.22	375,215.00	447,664.00
ALTERNATE #3 <i>Description on back of page</i>	9,643.00	13,053.51	32,360.00	12,180.00
ENVELOPE ADJUSTMENT	-	-	-	-
TOTAL BID W/ALTERNATES	\$ 351,140.00	\$ 428,852.73	\$ 407,575.00	\$ 459,844.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Skylar Howard
Skylar Howard, RA
Davis Architects, Inc.



Sworn to and subscribed before me this 29th day of October, 2019.

Leigh Ann Huguley
Notary Public

04/02/23
My Commission Expires

Alternate Descriptions:

Alternate #1: Mal Moore main lobby TV

Alternate #2: 3x3 screen display

Alternate #3: Corridor vertical display