

TABULATION OF BIDS



Project Name
Parker Haun Tennis Facility

Bid Due
February 4, 2021 3:00 p.m. local time

Architect/Engineer
Ellis Architects
1490 Northbank Parkway, Suite 212
Tuscaloosa, AL 35406
phone: (205) 752-4420


UA Project No.
394-18-1686

Bid Location
405 Cahaba Circle
Tuscaloosa, Alabama 35404

FUNDS AVAILABLE: Eight hundred ten thousand dollars and 00/100 (\$810,000.00)
BIDS SHALL BE VALID FOR: Sixty (60) Days
CONSTRUCTION DURATION: Project Completion: August 13, 2021

| CONTRACTOR | Hall-Taylor Construction Co., Inc. 5126 McFarland Blvd. E. Tuscaloosa, AL 35405 (205) 758-8265 GC Lic. #13714 | J. T. Harrison Construction Co., Inc. P. O. Box 21300 Tuscaloosa, AL 35402 (205) 333-1120 GC Lic. #20245 | Kyser Construction, LLC 214 Hargrove Road E. Tuscaloosa, AL 35401 (205) 366-3530 GC Lic. #42467 | Snow-Blakeney Construction, Inc. 3519 Greensboro Ave. Tuscaloosa, AL 35401 (205) 454-2100 GC Lic. #50742 | WAR Construction, Inc. P. O. Box 1218 Tuscaloosa, AL 35403 (205) 758-4723 GC Lic. #6418 |
|---|---|--|---|--|---|
| Addenda ONE - SEVEN | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No |
| LICENSE # ON ENVELOPE | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No | <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No |
| BONDING COMPANY OR BID DEPOSIT | RLI Insurance Company | Travelers Casualty & Surety Co. of America | Cincinnati Insurance Co. | Cincinnati Insurance Co. | Cincinnati Insurance Co. |
| UNIT PRICE #1 <i>Description on back of page</i> | \$ 12.00 | \$ 11.00 | \$ 11.00 | \$ 10.00 | \$ 12.00 |
| UNIT PRICE #2 <i>Description on back of page</i> | \$ 13.00 | \$ 16.50 | \$ 16.50 | \$ 10.00 | \$ 13.00 |
| BASE BID ON PROPOSAL ENVELOPE ADJUSTMENT | \$ 1,300,000.00 | \$ 1,248,000.00 | \$ 1,220,000.00 | \$ 1,400,000.00 | \$ 1,300,000.00 |
| ADJUSTED BASE BID | 47,000.00 | (5,600.00) | (18,000.00) | (205,000.00) | (32,550.00) |
| ALTERNATE #1 <i>Description on back of page</i> | 1,347,000.00 | 1,242,400.00 | 1,202,000.00 | 1,195,000.00 | 1,267,450.00 |
| ENVELOPE ADJUSTMENT | 7,400.00 | 7,000.00 | 9,100.00 | 8,343.00 | 7,100.00 |
| Subtotal | - | - | - | - | - |
| ALTERNATE #2 <i>Description on back of page</i> | 1,354,400.00 | 1,249,400.00 | 1,211,100.00 | 1,203,343.00 | 1,274,550.00 |
| ENVELOPE ADJUSTMENT | 22,000.00 | 34,700.00 | 35,200.00 | 20,028.00 | 32,000.00 |
| Subtotal | - | - | - | - | (3,790.00) |
| ALTERNATE #3 <i>Description on back of page</i> | 1,376,400.00 | 1,284,100.00 | 1,246,300.00 | 1,223,371.00 | 1,302,760.00 |
| ENVELOPE ADJUSTMENT | 27,000.00 | 10,400.00 | 28,000.00 | 6,520.00 | 29,100.00 |
| Subtotal | - | - | - | - | (15,260.00) |
| ALTERNATE #4 <i>Description on back of page</i> | 1,403,400.00 | 1,294,500.00 | 1,274,300.00 | 1,229,891.00 | 1,316,600.00 |
| ENVELOPE ADJUSTMENT | 98,000.00 | 75,000.00 | 105,000.00 | 67,000.00 | 90,180.00 |
| Subtotal | - | - | - | - | (2,650.00) |
| ALTERNATE #5 <i>Description on back of page</i> | 1,501,400.00 | 1,369,500.00 | 1,379,300.00 | 1,296,891.00 | 1,404,130.00 |
| ENVELOPE ADJUSTMENT | 4,500.00 | 4,444.00 | 3,600.00 | 3,400.00 | 3,140.00 |
| TOTAL BID W/ALTERNATES | \$ 1,505,900.00 | \$ 1,373,944.00 | \$ 1,382,900.00 | \$ 1,300,291.00 | \$ 1,407,270.00 |

I CERTIFY THAT THIS IS A TRUE AND ACCURATE TABULATION OF THE BIDS RECEIVED ON THE CAPTIONED PROJECT.


 Andrea Tyner
 Contract Administrator, Contract Administration
 The University of Alabama

Alternate Descriptions:

Alternate #1: Automatic Door Operators located at Doors #010 and #011

Alternate #2: West Patio #020

Alternate #3: Guardrail at West Patio #020

Alternate #4: Construction of Covered West Loggia

Alternate #5: Kinetix Flooring at Welcome Check-In 003, Team Training 004 and Trainers Room 005

Unit Price Descriptions:

Unit Price #1: Excavation/Removal of Soil Materials. Price per CYIP.

Unit Price #2: Placement of Engineered Fill Material. Price per CYIP.