TABULATION OF BIDS



Project Name Sigma Alpha Epsilon Renovation Bid Due February 19, 2019 2:00 p.m. local time Architect/Engineer
Seay, Seay and Litchfield Architects
1115 South Court Street
Montgomery, AL 36104
phone (334) 263-5162

<u>UA Project No.</u> 930-18-1812

<u>Bid Location</u> 1205 14th Street Tuscaloosa, Alabama 35401

FUNDS AVAILABLE:	Five million, six hundred thousand dollars and 00/100 (\$5,600,000.00)	
BIDS SHALL BE VALID FOR:	Sixty (60) Days	
CONSTRUCTION DURATION:	Project Completion: Base Bid and Alternates 1 and 2 - April 1, 2020; Alternate 3 - July 26, 2019	

	WAR Construction, Inc.	N/A
CONTRACTOR	P. O. Box 1218 Tuscaloosa, AL 35403 (205) 758-4723 GC Lic. #6418	
Addenda ONE - FOUR	X Yes No	
LICENSE # ON ENVELOPE	<u>X</u> Yes No	
BONDING COMPANY OR BID DEPOSIT	Cincinnati Insurance Co.	
UNIT PRICE #1 Description on back of page	\$ 20.00	
UNIT PRICE #2 Description on back of page	\$ 100.00	
UNIT PRICE #3 Description on back of page	\$ 15.00	
UNIT PRICE #4 Description on back of page	\$ 20.00	
UNIT PRICE #5 Description on back of page	\$ 35.00	
UNIT PRICE #6 Description on back of page	\$. 110.00	
UNIT PRICE #7 Description on back of page	\$ 110.00	
UNIT PRICE #8 Description on back of page	\$ 10.00	
UNIT PRICE #9 Description on back of page	\$ 30.00	
UNIT PRICE #10 Description on back of page	\$ 30.00	
UNIT PRICE #11 Description on back of page	\$ 20.00	
UNIT PRICE #12 Description on back of page	\$ 16.00	
UNIT PRICE #13 Description on back of page	\$ 1,550.00	
UNIT PRICE #14 Description on back of page	\$ 4,000.00	
UNIT PRICE #15 Description on back of page	\$ 12.50	
BASE BID ON PROPOSAL	\$ 5,250,000.00	
ENVELOPE ADJUSTMENT	(368,744.00)	
ADJUSTED BASE BID	4,881,256.00	



Project Name and Number: Sigma Alpha Epsilon Renovation 930-18-1812

CONTRACTOR	WAR Construction, Inc.	N/A
ALTERNATE #1 Description on back of page	3,500.00	
ENVELOPE ADJUSTMENT	-	
Subtotal	4,884,756.00	
ALTERNATE #2 Description on back of page	11,500.00	
ENVELOPE ADJUSTMENT	_	
Subtotal	4,896,256.00	
ALTERNATE #3 Description on back of page	1,500,000.00	
ENVELOPE ADJUSTMENT	_	
TOTAL BID W/ALTERNATES	\$ 6,396,256.00	

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Frank E. Litchfield, III
Seay, Seay and Litchfield Architects

Sworn to and subscribed before me this 19th day of February

Ceigh Ann tuguey Notary Public

04/03/19 My Commission Expires

Unit Price Descriptions:

Unit Price #1: Remove/Replace Unsuitable Soil. Price per cubic yard.

Unit Price #2: Over Excavation of Footings. Price per cubic yard.

Unit Price #3: Remove/Replace Damaged 1X Roof Deck. Price per board foot.

Unit Price #4: Remove/Replace Damaged 2X Framing. Price per board foot.

Unit Price #5: Remove/Replace Shaped Cornice Trim. Price per board foot.

Unit Price #6: Remove/Replace Flat Cornice Trim. Price per board foot.

Unit Price #7: Remove/Replace Crown Moulding. Price per linear foot.

Unit Price #8: Installation of Floor Leveling Material. Price per square foot.

Unit Price #9: Remove/Replace Plaster Ceiling. Price per square foot.

Unit Price #10: Remove/Replace Plaster Walls. Price per square foot.

Unit Price #11: Remove/Replace 1X T&G Wood Floor. Price per board foot.

Unit Price #12: Remove/Replace Damaged Mortar. Price per square foot.

Unit Price #13: Reinforcing Steel. Price per ton.

Unit Price #14: Structural Steel. Price per ton.

Unit Price #15: Steel Angle L 3" X 3" X 1/4". Price per linear foot.

Alternate Descriptions:

Alternate #1: Light Sconces at Main Entry

Alternate #2: Façade Lighting from University Boulevard

Alternate #3: Accelerated Project Schedule