

**TABULATION OF BIDS**

**Project Name**  
Alice Kidd Buildings Demolition

**Bid Due**  
November 12, 2024 2:00 p.m. local time

**Architect/Engineer**  
Duncan Coker Associates, P.C.  
201 Towncenter Boulevard  
Tuscaloosa, Alabama 35406  
phone: (205)561-0808

**UA Project No.**  
000-24-3744

**Bid Location**  
405 Cahaba Circle  
Tuscaloosa, Alabama 35404

FUNDS AVAILABLE: Six hundred seventy-five thousand and 00/100 (\$675,000.00)


BIDS SHALL BE VALID FOR: Sixty (60) Consecutive Calendar Days

CONSTRUCTION DURATION: Completion date of January 31, 2025

CONTRACTOR			Complete Demolition Services, LLC	JFJ Excavating, LLC	Price Construction Company, Inc.	Ingle Demolition & Salvage, Inc.					
Addenda ONE through TWO			<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No					
LICENSE # ON ENVELOPE			<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No					
BONDING COMPANY OR BID DEPOSIT			Merchants National Bonding, Inc.	FCCI Insurance Co.	The Cincinnati Insurance Co.	Developers Surety & Indemnity Co.					
Item No.	Estimated Quantity	Unit	Description	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	1	l.s.	Mobilization & Demobilization	\$ 10,000.00	\$ 10,000.00	\$ 16,500.00	\$ 16,500.00	\$ 20,000.00	\$ 20,000.00	\$ 1,500.00	\$ 1,500.00
2	1	l.s.	Construction Layout	\$ 3,800.00	\$ 3,800.00	\$ 3,800.00	\$ 3,800.00	\$ 4,180.00	\$ 4,180.00	\$ 3,800.00	\$ 3,800.00
3	1	l.s.	GPS of Utilities and As-Built Drawings	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00	\$ 2,400.00	\$ 4,620.00	\$ 4,620.00	\$ 4,200.00	\$ 4,200.00
4	1	l.s.	Traffic Control Signage	\$ 1,000.00	\$ 1,000.00	\$ 1,800.00	\$ 1,800.00	\$ 2,500.00	\$ 2,500.00	\$ 5,000.00	\$ 5,000.00
5	2,300	l.f.	Post-Driven Temporary Site Constraint Fencing (Includes Gates)	\$ 5.65	\$ 12,995.00	\$ 30.00	\$ 69,000.00	\$ 30.80	\$ 70,840.00	\$ 71,306.00	\$ * 164,003,800.00
6	1	l.s.	Demolition	\$ 132,000.00	\$ 132,000.00	\$ 205,745.00	\$ 205,745.00	\$ 395,000.00	\$ 395,000.00	\$ 108,400.00	\$ 108,400.00
7	850	l.f.	Steam Tunnel Removal	\$ 10.00	\$ 8,500.00	\$ 236.00	\$ 200,600.00	\$ 9.00	\$ 7,650.00	\$ 4.00	\$ 3,400.00
8	850	l.f.	Steam Tunnel Abatement	\$ 11.77	\$ 10,004.50	\$ 48.00	\$ 40,800.00	\$ 9.00	\$ 7,650.00	\$ 45.00	\$ 38,250.00
9	3	each	Steam Tunnel Manhole Removal	\$ 500.00	\$ 1,500.00	\$ 2,000.00	\$ 6,000.00	\$ 100.00	\$ 300.00	\$ 500.00	\$ 1,500.00
10	3	each	Steam Tunnel Manhole Abatement	\$ 500.00	\$ 1,500.00	\$ 1,500.00	\$ 4,500.00	\$ 1,200.00	\$ 3,600.00	\$ 1,200.00	\$ 3,600.00
11	3,000	s.y.i.p.	Erosion Control - Temporary Grassing / Mulching (Hydraulic Application)	\$ 1.00	\$ 3,000.00	\$ 0.55	\$ 1,650.00	\$ 0.75	\$ 2,250.00	\$ 0.69	\$ 2,070.00
12	6,000	s.y.i.p.	Erosion Control - Temporary Mulching Only (Hydraulic Application)	\$ 1.00	\$ 6,000.00	\$ 0.45	\$ 2,700.00	\$ 0.50	\$ 3,000.00	\$ 0.20	\$ 1,200.00
13	6,000	s.y.i.p.	Erosion Control - Permanent Grassing (Hydraulic Application)	\$ 1.00	\$ 6,000.00	\$ 0.63	\$ 3,780.00	\$ 1.00	\$ 6,000.00	\$ 0.58	\$ 3,480.00
14	30	each	Erosion Control - Sand Bags	\$ 6.00	\$ 180.00	\$ 1.50	\$ 45.00	\$ 10.00	\$ 300.00	\$ 10.00	\$ 300.00
15	200	each	Erosion Control - Hay Bales	\$ 8.00	\$ 1,600.00	\$ 4.50	\$ 900.00	\$ 20.00	\$ 4,000.00	\$ 16.00	\$ 3,200.00
16	2,600	l.f.	Erosion Control - Type "A" Silt Fence	\$ 3.00	\$ 7,800.00	\$ 4.50	\$ 11,700.00	\$ 4.00	\$ 10,400.00	\$ 3.85	\$ 10,010.00
17	7	each	Erosion Control - Inlet Protection (All Types)	\$ 100.00	\$ 700.00	\$ 500.00	\$ 3,500.00	\$ 500.00	\$ 3,500.00	\$ 750.00	\$ 5,250.00
18	2	each	Erosion Control - Construction Exit Pad with Wash Rack	\$ 2,000.00	\$ 4,000.00	\$ 7,000.00	\$ 14,000.00	\$ 10,000.00	\$ 20,000.00	\$ 5,000.00	\$ 10,000.00
19	1	l.s.	Earthwork	\$ 7,000.00	\$ 7,000.00	\$ 27,500.00	\$ 27,500.00	\$ 85,000.00	\$ 85,000.00	\$ 67,000.00	\$ 67,000.00
20	200	c.y.i.p.	Unsuitable Material Excavation, Off-Site Disposal, Replacement	\$ 30.00	\$ 6,000.00	\$ 26.00	\$ 5,200.00	\$ 25.00	\$ 5,000.00	\$ 45.00	\$ 9,000.00
21	1	l.s.	Allowance No. 1 - Building Abatement (Only For Items Discovered During Construction And Not Included As Part Of The Asbestos Report)	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
22	1	l.s.	Overhead and Profit for Building Abatement Allowance	\$ 1,000.00	\$ 1,000.00	\$ 2,500.00	\$ 2,500.00	\$ 1,250.00	\$ 1,250.00	\$ 3,750.00	\$ 3,750.00
<b>TOTAL BASE BID</b>				\$	<b>251,979.50</b>	\$	<b>649,620.00</b>	\$	<b>682,040.00</b>	\$	<b>* 164,313,710.00</b>

\* Indicates Corrected Value

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

  
\_\_\_\_\_  
Luke Pace, PE  
Project Manager  
Duncan Coker Associates, P.C.

Sworn to me and subscribed before me this 12th day of November, 2024.  
  
\_\_\_\_\_  
Robert Martin  
My Commission Expires: December 28, 2024

