TABULATION OF BIDS



Project Name
Alston Hall Renovation Main Construction Package C

<u>UA Project No.</u> 032-23-3112C

Bid Due March 9, 2023 2:00 p.m. local time

Bid Location 405 Cahaba Circle Tuscaloosa, Alabama 35404 Architect/Engineer Williams Blackstock Architects 2204 1st Avenue South, Suite 200 Birmingham, AL 35233 phone: (205) 252-9811

FUNDS AVAILABLE:
BIDS SHALL BE VALID FOR:
CONSTRUCTION DURATION:

Six million, five hundred thousand dollars and 00/100 (\$6,500,000.00)

Sixty (60) Days

Project Completion: July 31, 2023

| | J. T. Harrison Construction Co., Inc. | Kyser Construction, LLC |
|---|--|--------------------------|
| CONTRACTOR | P. O. Box 21300 | 214 Hargrove Road E. |
| | Tuscaloosa, AL 35402 | Tuscaloosa, AL 35401 |
| | (205) 333-1120 | (205) 366-3530 |
| | GC Lic. #20245 | GC Lic. #42467 |
| Addenda ONE - SIX | _X_YesNo | X Yes No |
| LICENSE # ON ENVELOPE | X Yes No | X Yes No |
| BONDING COMPANY OR BID DEPOSIT | Travelers Casualty & Surety Co. of America | Cincinnati Insurance Co. |
| UNIT PRICE #1 Description on back of page | \$ 52.44 | \$ 35.0 |
| UNIT PRICE #2 | Ψ 32.44 | Ψ 33.0 |
| Description on back of page | \$ 27.00 | \$ 30.0 |
| BASE BID ON PROPOSAL | \$ 7,000,000.00 | \$ 6,000,000.0 |
| ENVELOPE ADJUSTMENT | (521,000.00) | - |
| ADJUSTED BASE BID | 6,479,000.00 | 6,000,000.0 |
| ALTERNATE #1 | | |
| Description on back of page | 42,600.00 | 42,000.0 |
| ENVELOPE ADJUSTMENT | - | - |
| Subtotal | 6,521,600.00 | 6,042,000.0 |
| ALTERNATE #2 | × | |
| Description on back of page | 184,000.00 | 50,000.0 |
| ENVELOPE ADJUSTMENT | - | 52,000.0 |
| Subtotal | 6,705,600.00 | 6,144,000.0 |
| ALTERNATE #3 | | |
| Description on back of page | 106,000.00 | 40,000.0 |
| ENVELOPE ADJUSTMENT | - | - |
| TOTAL BID W/ALTERNATES | \$ 6,811,600.00 | \$ 6,184,000.0 |

I CERTIFY THAT THIS IS A TRUE AND ACCURATE TABULATION OF THE BIDS RECEIVED ON THE CAPTIONED PROJECT.

Dan Rodgers

Director of Contract Administration

The University of Alabama

Unit Price Descriptions:

Unit Price #1: Temporary Controls. Price per hr.

Unit Price #2: Finish Carpentry. Price per lf.

Alternate Descriptions:

Alternate #1: New metal roof copings, metal gutters, and downspouts

Alternate #2: New lighting, wiring, and lighting controls in Classrooms 010 and 030.

Alternate #3: Paint all existing stairwells, including railings and trim.