TABULATION OF BIDS



Project Name Bruno Library Renovation

Bid Due March 10, 2022 2:00 p.m. local time

Architect/Engineer B Group Architecture, Inc. 3000 7th Avenue South Birmingham, AL 35233 phone (205) 703-2053

UA Project No. 036-19-2189B

Bid Location 405 Cahaba Circle Tuscaloosa, Alabama 35404

FUNDS AVAILABLE: BIDS SHALL BE VALID FOR: CONSTRUCTION DURATION:

Four million, five hundred seven thousand, six hundred five dollars and 00/100 (\$4,507,605.00) Sixty (60) Days Project Completion: July 15, 2022

	Kyser Construction, LLC	WAR Construction, Inc.
CONTRACTOR	214 Hargrove Road E. Tuscaloosa, AL 35401 (205) 366-3530 GC Lic. #42467	P. O. Box 1218 Tuscaloosa, AL 35403 (205) 758-4723 GC Lic. #6418
Addenda ONE - FOUR	_X_ Yes No	X Yes _ No
LICENSE # ON ENVELOPE	X Yes _ No	X Yes _ No
BONDING COMPANY OR BID DEPOSIT	Cincinnati Insurance Co.	Cincinnati Insurance Co.
BASE BID ON PROPOSAL	\$ 5,000,000.00	\$ 4,700,000.00
ENVELOPE ADJUSTMENT	(842,000.00)	(476,000.00)
ADJUSTED BASE BID	4,158,000.00	4,224,000.00
ALTERNATE #1 Description on back of page	535,000.00	572,000.00
ENVELOPE ADJUSTMENT	-	(250,000.00)
Subtotal	4,693,000.00	4,546,000.00
ALTERNATE #2 Description on back of page	400,000.00	357,000.00
ENVELOPE ADJUSTMENT	(35,000.00)	(15,000.00)
Subtotal	5,058,000.00	4,888,000.00
ALTERNATE #3 Description on back of page	28,000.00	28,000.00
ENVELOPE ADJUSTMENT	-	(2,500.00)
Subtotal	5,086,000.00	4,913,500.00
ALTERNATE #4 Description on back of page	30,000.00	18,000.00
ENVELOPE ADJUSTMENT	-	(1,300.00)
TOTAL BID W/ALTERNATES	\$ 5,116,000.00	\$ 4,930,200.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Susan Lineberry Barrón, AIA, LEED AP

Principal

B Group Architecture, Inc.

Sworn to and subscribed before me this Other day of March, 2022.

Alternate Descriptions:

Alternate #1: Built-in bookcases

Alternate #2: Renovation of existing restrooms

Alternate #3: Renovation of ground floor library support spaces 0011, 0016, 0017, and 0018

Alternate #4: Monumental stair painting