

TABULATION OF BIDS

THE UNIVERSITY OF
ALABAMA

Project Name
Delta Gamma Addition

Bid Due
August 5, 2021 1:00 p.m. local time

Architect/Engineer
Ellis Architects
1490 Northbank Parkway, Suite 212
Tuscaloosa, AL 35406
phone: (205) 752-4420

UA Project No.
831-19-2164

Bid Location
405 Cahaba Circle
Tuscaloosa, Alabama 35404

FUNDS AVAILABLE:

One million, seventy-five thousand dollars and 00/100 (\$1,075,000.00)

BIDS SHALL BE VALID FOR:

Sixty (60) Days

CONSTRUCTION DURATION:

Project Completion: September 16, 2022; Alternate 3 Early Completion: July 16, 2022

CONTRACTOR	J. T. Harrison Construction Co., Inc.		RCI Contractors & Engineers, Inc.	
	P. O. Box 21300 Tuscaloosa, AL 35402 (205) 333-1120 GC Lic. #20245		2315 14th Street Tuscaloosa, AL 35401 (205) 752-0333 GC Lic. #18041	
Addenda EIGHT - TEN	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No		<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	
LICENSE # ON ENVELOPE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No		<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	
BONDING COMPANY OR BID DEPOSIT	Travelers Casualty & Surety Co. of America		Ohio Casualty Ins. Co.	
UNIT PRICE #1 <i>Description on back of page</i>	\$	10.00	\$	12.50
UNIT PRICE #2 <i>Description on back of page</i>	\$	15.00	\$	18.75
UNIT PRICE #3 <i>Description on back of page</i>	\$	250.00	\$	312.50
UNIT PRICE #4 <i>Description on back of page</i>	\$	110.00	\$	126.50
BASE BID ON PROPOSAL	\$	949,000.00	\$	1,000,000.00
ENVELOPE ADJUSTMENT		(19,200.00)		10,000.00
ADJUSTED BASE BID		929,800.00		1,010,000.00
ALTERNATE #1 <i>Description on back of page</i>		137,500.00		156,000.00
ENVELOPE ADJUSTMENT		13,800.00		20,000.00
Subtotal		1,081,100.00		1,186,000.00
ALTERNATE #2 <i>Description on back of page</i>		22,000.00		30,000.00
ENVELOPE ADJUSTMENT		-		-
Subtotal		1,103,100.00		1,216,000.00
ALTERNATE #3 <i>Description on back of page</i>		50,000.00		45,000.00
ENVELOPE ADJUSTMENT		-		10,000.00
TOTAL BID W/ALTERNATES	\$	1,153,100.00	\$	1,271,000.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Brian E. Brooker, AIA, LEED AP
Ellis Architects

Sworn to and subscribed before me this 5th day of August, 2021.

Laigh Ann Huguley
Notary Public

04/02/2023
My Commission Expires



Unit Price Descriptions:

Unit Price #1: Excavation / Removal of Soil Materials. Price per CYIP.

Unit Price #2: Placement of Engineered Fill Material. Price per CYIP.

Unit Price #3: Additional Structural Steel. Price per 100 pounds in place.

Unit Price #4: Additional 3"x3"x1/4" Steel Angle in Place. Price per 10 lineal feet in place.

Alternate Descriptions:

Alternate #1: Interior Fit-Outs of 2nd and 3rd Level Study Rooms, 222A and 321A

Alternate #2: Raising West Roof Lines

Alternate #3: Early Project Completion