## **TABULATION OF BIDS**



Project Name Gorgas Library Core Support

Bid Due April 11, 2019 2:00 p.m. local time

Architect/Engineer CMH Architects, Inc. 1800 International Park Drive Birmingham, AL 35243 phone: (205) 969-2696 fax: (205) 969-3930

UA Project No. 013-18-1737B

**Bid Location** 1205 14th Street Tuscaloosa, Alabama 35401

FUNDS AVAILABLE:

Four million, seven hundred fifty thousand dollars and 00/100 (\$4,750,000.00)

BIDS SHALL BE VALID FOR:

Sixty (60) Days

CONSTRUCTION DURATION:

Base Bid, 453 days from Notice to Proceed (NTP); Alternates 1-2, 209 days from NTP; Alternates 3-6, 179 days from NTP

	J. T. Harrison Construction Co., Inc.	K & A Builders, Inc.	Kyser Construction, LLC
CONTRACTOR	P. O. Box 21300 Tuscaloosa, AL 35402 (205) 333-1120 GC Lic. #20245	2420 12th Street Tuscaloosa, AL 35401 (205) 349-3126 GC Lic. #40146	P. O. Box 331 Northport, AL 35475 (205) 366-3530 GC Lic. #42467
Addenda ONE - THREE	X Yes No	X Yes No	_X_ Yes No
LICENSE # ON ENVELOPE	X Yes No	X Yes No	X Yes No
BONDING COMPANY OR BID DEPOSIT	Travelers Casualty & Surety Co. o America	f Travelers Casualty & Surety Co. of America	International Fidelity Ins. Co.
UNIT PRICE #1  Description on back of page	\$ 50.00	\$ 95.00	\$ 150.00
UNIT PRICE #2 Description on back of page	\$ 100.00	\$ 172.00	\$ 250.00
BASE BID ON PROPOSAL	\$ 4,000,000.00	\$ 4,500,000.00	\$ 4,500,000.00
ENVELOPE ADJUSTMENT	(76,125.00		500,000.00
ADJUSTED BASE BID	3,923,875.00	4,500,000.00	5,000,000.00
ALTERNATE #1  Description on back of page	145,000.00	165,000.00	155,000.00
ENVELOPE ADJUSTMENT	(17,000.00		-
Subtotal	4,051,875.00	4,665,000.00	5,155,000.00
ALTERNATE #2 Description on back of page	152,000.00	172,000.00	162,000.00
ENVELOPE ADJUSTMENT	(17,000.00	-	_
Subtotal	4,186,875.00	4,837,000.00	5,317,000.00
ALTERNATE #3  Description on back of page	30,500.00	41,500.00	50,000.00
ENVELOPE ADJUSTMENT	-	-	-
Subtotal	4,217,375.00	4,878,500.00	5,367,000.00
ALTERNATE #4 Description on back of page	131,000.00	186,000.00	155,000.00
ENVELOPE ADJUSTMENT	_	-	_
Subtotal	4,348,375.00	5,064,500.00	5,522,000.00
ALTERNATE #5 Description on back of page	25,300.00	40,000.00	40,000.00
ENVELOPE ADJUSTMENT	-	-	-
Subtotal	4,373,675.00	5,104,500.00	5,562,000.00
ALTERNATE #6 Description on back of page	50,000.00	98,000.00	96,000.00
ENVELOPE ADJUSTMENT	aanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaanummaa	-	· -
TOTAL BID W/ALTERNATES	\$ 4,423,675.00	\$ 5,202,500.00	\$ 5,658,000.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

John Wood, NCARB, LEED AP

Vice President

CMH Architects, Inc.

Sworn to and subscribed before me this 14h day of April , 2019.

Leigh Ann Huguley Notary Public

04/02/23

My Commission Expires

## Unit Price Descriptions:

Unit Price #1: Leveling Compound. Price per 10 lb bag.

Unit Price #2: Leveling Compound. Price per 55 lb bag.

## Alternate Descriptions:

Alternate #1: Sixth Floor Restrooms

Alternate #2: Seventh Floor Restrooms

Alternate #3: Second Floor Lobby C201

Alternate #4: Second Floor Open Stack 2011

Alternate #5: Third Floor Lobby C301 and Fourth Floor Lobby C401

Alternate #6: Fifth Floor Carpet and Ceiling

selection party and algori