TABULATION OF BIDS



Project Name John and Ann Rhoads Softball Stadium Renovation & Addition

Bid Due August 6, 2019 2:00 p.m. local time

Architect/Engineer Ward Scott Architecture 2715 Seventh Street Tuscaloosa, AL 35401 phone: (205) 345-6110 fax: (205) 345-6696

UA Project No. 370-19-1959

Bid Location 405 Cahaba Circle Tuscaloosa, Alabama 35404

FUNDS AVAILABLE: Two million, one hundred fifty thousand dollars and 00/100 (\$2,150,000.00) BIDS SHALL BE VALID FOR: Sixty (60) Days Project Completion: January 31, 2020 CONSTRUCTION DURATION:

	Duncan & Thompson Construction Services, LLC	Hall-Taylor Construction Co., Inc.	J. T. Harrison Construction Co., Inc.	K & A Builders, Inc.
CONTRACTOR	520 Mineral Trace, Suite D Hoover, AL 35244 (205) 403-9151 GC Lic. #22254	5126 McFarland Blvd. E. Tuscaloosa, AL 35405 (205) 758-8265 GC Lic. #13714	P. O. Box 21300 Tuscaloosa, AL 35402 (205) 333-1120 GC Lic. #20245	2420 12th Street Tuscaloosa, AL 35401 (205) 349-3126 GC Lic. #40146
Addenda ONE - SEVEN	X Yes No	X Yes No	X Yes No	_X_YesNo
LICENSE # ON ENVELOPE	_X_YesNo	X Yes No	X Yes No	X Yes No
BONDING COMPANY OR BID DEPOSIT	Travelers Casualty & Surety Co. of America	RLI Insurance Company	Travelers Casualty & Surety Co. of America	Travelers Casualty & Surety Co of America
UNIT PRICE #1 Description on back of page	\$ 10.50	\$ 53.75	\$ 53.70	\$ 54.00
UNIT PRICE #2 Description on back of page	\$ 20.00	\$ 20.00	\$ 20.00	\$ 21.00
BASE BID ON PROPOSAL	\$ 1,994,568.00	\$ 2,500,000.00	\$ 1,900,000.00	\$ 1,940,000.00
ENVELOPE ADJUSTMENT	(117,049.00)	(476,000.00)	(101,500.00)	(61,000.00
ADJUSTED BASE BID	1,877,519.00	2,024,000.00	1,798,500.00	1,879,000.00
ALTERNATE #1 Description on back of page	48,700.00	112,000.00	95,000.00	82,200.00
ENVELOPE ADJUSTMENT	33,391.00	22,000.00	(7,000.00)	4,000.00
Subtotal	1,959,610.00	2,158,000.00	1,886,500.00	1,965,200.00
ALTERNATE #2 Description on back of page	27,800.00	245,000.00	63,000.00	66,900.00
ENVELOPE ADJUSTMENT	35,820.00	(170,000.00)	-	-
Subtotal	2,023,230.00	2,233,000.00	1,949,500.00	2,032,100.00
ALTERNATE #3 Description on back of page	44,150.00	42,000.00	34,321.00	54,700.00
ENVELOPE ADJUSTMENT	17,903.00	13,000.00	19,500.00	6,000.00
Subtotal	2,085,283.00	2,288,000.00	2,003,321.00	2,092,800.00
ALTERNATE #4 Description on back of page	54,800.00	58,000.00	83,750.00	48,730.00
ENVELOPE ADJUSTMENT	(3,946.00)	_	-	-
TOTAL BID W/ALTERNATES	\$ 2,136,137.00	\$ 2,346,000.00	\$ 2,087,071.00	\$ 2,141,530.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Ward Scott Architecture

Sworn to and subscribed before me this 6th day of August, 2019.

04/02/23 My Commission Expires

Unit Price Descriptions:

Unit Price #1: Steel Angle, In-Place. Price per Linear Feet, In-Place.

Unit Price #2: Removal and Replacement of Unsuitable/Unconsolidated Materials. Price per Cubic Yard in Place (CYIP).

Alternate Descriptions:

Alternate #1: North Exit Walkway

Alternate #2: Upgrade Existing Ticket Offices

Alternate #3: Canopies at Entry Gates

Alternate #4: Upgrade Bus Drive & Intersection Paving