TABULATION OF BIDS



Project Name Math & Science Education Building Renovation Package A - Demolition and Abatement

UA Project No. 034-19-2011A

Bid Due October 15, 2019 2:00 p.m. local time

> **Bid Location** 405 Cahaba Circle Tuscaloosa, Alabama 35404

Architect/Engineer KPS Group, Inc. 60 14th Street South, Suite 100 Birmingham, AL 35233 phone: (205) 251-0125 fax: (205) 458-1513

FUNDS AVAILABLE:	Nine hundred thousand dollars and 00/100 (\$900,000.00)		
BIDS SHALL BE VALID FOR:	Sixty (60) Days		
CONSTRUCTION DURATION:	Project Completion: February 7, 2020		

CONTRACTOR	Alabama Restoration and Remediation, LLC	Gulf Services Contracting, Inc.	MAK Environmental, LLC	Montgomery Environmental, Inc.
	1905 4th Street, Suite A Northport, AL 35476 (205) 758-9558 GC Lic. #52076	5000 Range Line Road Mobile, AL 36619 (251) 443-8161 GC Lic. #18144	17115 Finnell Road Northport, AL 35475 (205) 210-5096 GC Lic. #52099	P. O. Box 531188 Birmingham, AL 35253 (205) 790-4774 GC Lic. #20435
Addenda ONE - THREE	_X_YesNo	X Yes No	_X_YesNo	X Yes No
LICENSE # ON ENVELOPE	_X_YesNo	X Yes No	_X_YesNo	_X_YesNo
BONDING COMPANY OR BID DEPOSIT	Granite Re, Inc.	U. S. Specialty Insurance Co.	Granite Re, Inc.	General Casualty Co. of Wisconsin
BASE BID ON PROPOSAL	\$ 346,000.00	\$ 497,824.00	\$ 430,000.00	\$ 634,300.00
ENVELOPE ADJUSTMENT	-	-	-	-
ADJUSTED BASE BID	346,000.00	497,824.00	430,000.00	634,300.00
ALTERNATE #1 Description on back of page	131,412.00	92,955.00	50,000.00	187,400.00
ENVELOPE ADJUSTMENT	-	-	-	-
Subtotal	477,412.00	590,779.00	480,000.00	821,700.00
ALTERNATE #2 Description on back of page	125,029.00	92,955.00	50,000.00	192,300.00
ENVELOPE ADJUSTMENT	_	-	-	-
Subtotal	602,441.00	683,734.00	530,000.00	1,014,000.00
ALTERNATE #3 Description on back of page	135,600.00	92,955.00	30,000.00	207,000.00
ENVELOPE ADJUSTMENT	-	-	-	-
Subtotal	738,041.00	776,689.00	560,000.00	1,221,000.00
ALTERNATE #4 Description on back of page	154,000.00	118,790.00	67,000.00	247,000.00
ENVELOPE ADJUSTMENT	-	-	-	-
Subtotal	892,041.00	895,479.00	627,000.00	1,468,000.00
ALTERNATE #5 Description on back of page	4,000.00	20,812.00	3,000.00	14,800.00
ENVELOPE ADJUSTMENT	-	-	-	-
TOTAL BID W/ALTERNATES	\$ 896,041.00	\$ 916,291.00	\$ 630,000.00	\$ 1,482,800.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Donald C. Simpson, A A LEED AP

President KPS Group, Inc. Sworn to and subscribed before me this 15th day of October, 2019.

Notary Public

My Commission Expires

Alternate Descriptions:

Alternate #1: Demolition on Level 3

Alternate #2: Demolition on Level 2

Alternate #3: Demolition on Level 1

Alternate #4: Demolition on the Lower Level

Alternate #5: Demolition in the Auditorium Entry Areas