

TABULATION OF BIDS

Project Name
Paty Residence Hall Renovation

Bid Due
January 10, 2019 2:00 p.m. local time

Architect/Engineer
Ward Scott Architecture
2715 Seventh Street
Tuscaloosa, AL 35401
phone: (205) 345-6110
fax: (205) 345-6696


UA Project No.
247-18-1818

Bid Location
1205 14th Street
Tuscaloosa, Alabama 35401

FUNDS AVAILABLE: Thirteen million, one hundred ninety-eight thousand dollars and 00/100 (\$13,198,000.00)
BIDS SHALL BE VALID FOR: Sixty (60) Days
CONSTRUCTION DURATION: Base Bid and Alternate 1 Completion Dates: Two residential floors - 7/19/19 and remaining floors - 7/26/19

CONTRACTOR	Bailey-Harris Construction Co., Inc	J. T. Harrison Construction Co., Inc.	Juneau Construction Co., LLC	WAR Construction, Inc.
	P. O. Box 490 Auburn, AL 36831 (334) 821-0807 GC Lic. #11341	P. O. Box 21300 Tuscaloosa, AL 35402 (205) 333-1120 GC Lic. #20245	3715 Northside Pkwy NW Atlanta, GA 30327 (404) 287-6000 GC Lic. #47179	P. O. Box 1218 Tuscaloosa, AL 35403 (205) 758-4723 GC Lic. #6418
Addenda ONE - SIX	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
LICENSE # ON ENVELOPE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
BONDING COMPANY OR BID DEPOSIT	Western Surety Co.	Travelers Casualty & Surety Co. of Am.	Fidelity & Deposit Co. of Maryland	Cincinnati Insurance Co.
UNIT PRICE #1 <i>Description on back of page</i>	\$ 4.00	\$ 4.00	\$ 4.80	\$ 4.00
UNIT PRICE #2 <i>Description on back of page</i>	\$ 2.50	\$ 2.50	\$ 3.00	\$ 2.50
UNIT PRICE #3 <i>Description on back of page</i>	\$ 11.00	\$ 11.00	\$ 30.00	\$ 11.00
UNIT PRICE #4 <i>Description on back of page</i>	\$ 5.50	\$ 6.68	\$ 3.60	\$ 5.50
UNIT PRICE #5 <i>Description on back of page</i>	\$ 250.00	\$ 250.00	\$ 510.00	\$ 250.00
UNIT PRICE #6 <i>Description on back of page</i>	\$ 5.50	\$ 45.00	\$ 54.00	\$ 45.00
UNIT PRICE #7 <i>Description on back of page</i>	\$ 5,000.00	\$ 2,500.00	\$ 12,000.00	\$ 10,000.00
UNIT PRICE #8 <i>Description on back of page</i>	\$ 110.00	\$ 85.00	\$ 132.00	\$ 125.00
BASE BID ON PROPOSAL	\$ 9,200,000.00	\$ 9,000,000.00	\$ 8,978,000.00	\$ 8,750,000.00
ENVELOPE ADJUSTMENT	(302,000.00)	(387,000.00)	-	(170,000.00)
ADJUSTED BASE BID	8,898,000.00	8,613,000.00	8,978,000.00	8,580,000.00
ALTERNATE #1 <i>Description on back of page</i>	570,227.00	550,000.00	265,200.00	620,000.00
ENVELOPE ADJUSTMENT	(30,600.00)	-	-	(58,670.00)
TOTAL BID W/ALTERNATE	\$ 9,437,627.00	\$ 9,163,000.00	\$ 9,243,200.00	\$ 9,141,330.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.


Zach Ward, AIA, NCARB
Ward Scott Architecture



Sworn to and subscribed before me this 10th day of January, 2019.
 Leigh Ann Huguley 04/03/19
 Notary Public My Commission Expires

Unit Price Descriptions:

- Unit Price #1:** Acoustical Ceiling Tile (ACT-1) Replacement. Price per Square Foot.
- Unit Price #2:** Wall patching and Repair. Price per Square Foot.
- Unit Price #3:** Abate ACM Joints. Price per Joint.
- Unit Price #4:** Floor Leveling. Price per Square Foot.
- Unit Price #5:** Additional Exit Signs. Price per Each.
- Unit Price #6:** Wall Furring. Price per Linear Foot.
- Unit Price #7:** Miscellaneous Structural Steel. Price per Ton.
- Unit Price #8:** Cylinders in existing doors. Price per (1) Cylinder.

Alternate Description:

- Alternate #1:** Electrical Rewiring of the Building