

TABULATION OF BIDS



Project Name
RISE Center Playscape Renovations
& Enhancements

Bid Due
July 15, 2025 1:00 p.m. local time

Architect/Engineer
HNP Landscape Architecture
1914 28th Avenue South
Birmingham, AL 35209
phone: (205) 870-9936

UA Project No.
017-24-3587

Bid Location
405 Cahaba Circle
Tuscaloosa, Alabama 35404

FUNDS AVAILABLE: Six hundred ninety thousand dollars and 00/100 (\$690,000.00)
BIDS SHALL BE VALID FOR: Sixty (60) Days
CONSTRUCTION DURATION: Project Completion: December 15, 2025

CONTRACTOR	J. T. Harrison Construction Co., Inc.	A. C. Jackson Construction Co., LLC	N. C. Morgan Construction Co., Inc.
	P. O. Box 21300 Tuscaloosa, AL 35402 (205) 333-1120 GC Lic. #20245	P. O. Box 1188 Tuscaloosa, AL 35403 (205) 310-2123 GC Lic. #60493	1008 James I. Harrison Jr. Pkwy. Tuscaloosa, AL 35405 (205) 553-7720 GC Lic. #15820
Addenda ONE - FOUR	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No
LICENSE # ON ENVELOPE	☒ Yes ☐ No	☒ Yes ☐ No	☒ Yes ☐ No
BONDING COMPANY OR BID DEPOSIT	Travelers Casualty & Surety Co. of America	Developers Surety and Indemnity Co.	Travelers Casualty & Surety Co. of America
BASE BID ON PROPOSAL	\$ 900,000.00	\$ 906,673.00	\$ 872,500.00
ENVELOPE ADJUSTMENT	(41,125.00)	5,783.00	-
ADJUSTED BASE BID	858,875.00	912,456.00	872,500.00
ALTERNATE #1 <i>Description on back of page</i>	6,800.00	14,490.00	10,300.00
ENVELOPE ADJUSTMENT	-	-	-
Subtotal	865,675.00	926,946.00	882,800.00
ALTERNATE #2 <i>Description on back of page</i>	6,700.00	27,060.00	26,800.00
ENVELOPE ADJUSTMENT	-	-	-
Subtotal	872,375.00	954,006.00	909,600.00
ALTERNATE #3 <i>Description on back of page</i>	2,792.00	5,005.00	6,200.00
ENVELOPE ADJUSTMENT	-	-	5,000.00
Subtotal	875,167.00	959,011.00	920,800.00
ALTERNATE #4 <i>Description on back of page</i>	15,980.00	11,319.00	12,200.00
ENVELOPE ADJUSTMENT	-	-	-
Subtotal	891,147.00	970,330.00	933,000.00
ALTERNATE #5 <i>Description on back of page</i>	17,928.00	14,348.00	16,000.00
ENVELOPE ADJUSTMENT	-	-	-
Subtotal	909,075.00	984,678.00	949,000.00
ALTERNATE #6 <i>Description on back of page</i>	15,346.00	13,937.00	15,000.00
ENVELOPE ADJUSTMENT	-	-	-
TOTAL BID W/ALTERNATES	\$ 924,421.00	\$ 998,615.00	\$ 964,000.00

I CERTIFY THAT THIS IS A TRUE AND ACCURATE TABULATION OF THE BIDS RECEIVED ON THE CAPTIONED PROJECT.


Emili Weaver
Contract Specialist I, Construction Contracts & Compliance
The University of Alabama

Alternate Descriptions:

Alternate #1: Mud Kitchen

Alternate #2: Landscaping

Alternate #3: Wheeled Vehicle Garage

Alternate #4: Storage Cabinets

Alternate #5: Play Equipment

Alternate #6: Storage Cabinets

REMOVED