Project Name
Superintendent's House

Restoration

UA Project No.
417-21-2494C

FUNDS AVAILABLE:
BIDS SHALL BE VALID FOR:
CONSTRUCTION DURATION:

TABULATION OF BIDS

Bid Due
April 8, 2021 10:00 a.m. local time

Bid Location
405 Cahaba Circle
Tuscaloosa, Alabama 35404

THE UNIVERSITY OF

ALABAMA

Architect/Engineer

Construction Administration
The University of Alabama

Three million, four hundred twenty thousand dollars and 00/100 ($3,420,000.00)

Sixty (60) Days

120 Days from Notice to Proceed

CONTRACTOR

Cornerstone Restoration, Inc.

J. T. Harrison Construction Co.,
Inc.

WAR Construction, Inc.

(205) 981-9696
GC Lic. #54842

One Metrock Circle
Helena, AL 35080

P. O. Box 21300
Tuscaloosa, AL 35402
(205) 333-1120
GC Lic. #20245

P. O. Box 1218
Tuscaloosa, AL 35403
(205) 758-4723
GC Lic. #6418

Addenda ONE - SIX

X Yes _ No

X Yes _ No

X Yes _ No

LICENSE # ON ENVELOPE

X Yes _ No

X Yes _ No

X Yes _ No

BONDING COMPANY OR BID

Granite Re, Inc.

Travelers Casualty & Surety Co.

Cincinnati Insurance Co.

DEPOSIT of America
UNIT PRICE #1
Description on back of page $ 75.00 | $ 42.00 | $ 45.00
UNIT PRICE #2
Description on back of page $ 112.50 | $ 75.00 $ 127.00
UNIT PRICE #3
Descriptéion on back of page $ 131.25 | $ 400.00 | $ 105.00
UNIT PRICE #4
Description on back of page $ 312.50 | $ 660.00 | $ 1,061-00
UNIT PRICE #5
Description on back of page $ 750 | $ 10.00 | $ 6.00
UNIT PRICE #6
Description on back of page $ 50.00 | $ 20.00 | $ 25.00
BASE BID ON PROPOSAL $ 4,000,000.00 | $ 3,800,000.00 | $ 4,000,000.00
ENVELOPE ADJUSTMENT (153,451.00) (202,000.00) (216,000.00)
ADJUSTED BASE BID 3,846,549.00 3,598,000.00 3,784,000.00
ALTERNATE #1
Description on back of page 45,000.00 58,350.00 100,000.00
ENVELOPE ADJUSTMENT - - (54,198.00)
Siibrotl 3,891,549.00 3,656,350.00 3,829,802.00
ALTERNATE #2
Description on back of page 400,00000 178,16100 200,00000
ENVELOPE ADJUSTMENT - - (16,919.00)
Subtotal 4,291,549.00 3,834,511.00 4,012,883.00
ALTERNATE #3
Description on back of page 40,000.00 35,800.00 50,000.00
ENVELOPE ADJUSTMENT - - (14,671.00)
Subtotal 4,331,549.00 3,870,311.00 4,048,212.00
ALTERNATE #4
Description on_back of page 15,000.00 . 16,877.00 47,368.00
ENVELOPE ADJUSTMENT - - -
TOTAL BID W/ALTERNATES Fig 4,346,549.00 | $ 3,887,188.00 | $ 4,095,580.00

ERTNFY THAT

Pan Rodgers

Director, Contract Adwé)tration
The University of Alabatha

A TRUE AND ACCURATE TABULATION OF THE BIDS RECEIVED ON THE CAPTIONED PROJECT.




Unit Price Descriptions:

Unit Price #1:

Unit Price #2:

Unit Price #3:

Unit Price #4:

Unit Price #5:

Unit Price #6:

Unsuitable Soil. Price per CYIP.

Floor Leveling. Price per bag in place.

Floor Primer. Price per jug.
Mapecloth. Price per roll.
Roof Decking. Price per square foot.

Rough Framing. Price per board foot.

Alternate Descriptions:

Alternate #1:

Alternate #2:

Alternate #3:

Alternate #4:

Fireplace
Courtyard masonry walls and railings
Site Uplighting

Countertop Upgrades




