TABULATION OF BIDS



<u>Project Name</u> Tutwiler Residence Hall Bid Due October 22, 2019 2:00 p.m. local time Architect/Engineer TURNERBATSON 1950 Stonegate Drive, Suite 200 Birmingham, Alabama 35242 phone: (205) 403-6201 fax: (205) 403-6206

<u>UA Project No.</u> 279-16-950C

Bid Location 405 Cahaba Circle Tuscaloosa, Alabama 35404

FUNDS AVAILABLE:	One hundred twenty-two million, seven hundred thousand dollars and 00/100 (\$122,700,000.00)		
BIDS SHALL BE VALID FOR:	Sixty (60) Days		
CONSTRUCTION DURATION:	Eight hundred ten (810) Calendar Days		
	Caddell Construction Co. (DE), LLC	B. L. Harbert International, LLC	
CONTRACTOR	2700 Lagoon Park Drive Montgomery, AL 36109 (334) 272-7723 GC Lic. #48380	820 Shades Creek Pkwy, Ste. 3000 Birmingham, AL 35209 (205) 802-2800 GC Lic. #25697	
Addenda ONE - EIGHT	<u>X</u> Yes No	_X_ Yes No	
LICENSE # ON ENVELOPE	X Yes No	_X_ Yes No	
BONDING COMPANY OR BID DEPOSIT	Travelers Casualty & Surety Co. of America	Travelers Casualty & Surety Co. of America	
UNIT PRICE #1 Description on back of page	\$ 18.00	\$ 17.60	
UNIT PRICE #2 Description on back of page	\$ 523.00	\$ 385.00	
UNIT PRICE #3 Description on back of page	\$ 8,250.00	\$ 5,060.00	
UNIT PRICE #4 Description on back of page UNIT PRICE #5	\$ 1,914.00	\$ 1,760.00	
Description on back of page	\$ 855.00	\$ 275.00	
BASE BID ON PROPOSAL	\$ 117,258,000.00	\$ 113,000,000.00	
ENVELOPE ADJUSTMENT	-	(154,000.00)	
ADJUSTED BASE BID ALTERNATE #1	117,258,000.00	112,846,000.00	
Description on back of page	858,000.00	898,000.00	
ENVELOPE ADJUSTMENT	_	_	
Subtotal	118,116,000.00	113,744,000.00	
ALTERNATE #2 Description on back of page	513,000.00	548,000.00	
ENVELOPE ADJUSTMENT	-	-	
Subtotal	118,629,000.00	114,292,000.00	
ALTERNATE #3 Description on back of page	57,000.00	20,000.00	
ENVELOPE ADJUSTMENT	-	-	
Subtotal	118,686,000.00	114,312,000.00	



CONTRACTOR	Caddell Construction Co. (DE), LLC	B. L. Harbert International, LLC
ALTERNATE #4	445.000.00	
Description on back of page	415,000.00	269,000.00
ENVELOPE ADJUSTMENT	-	-
Subtotal	119,101,000.00	114,581,000.00
ALTERNATE #5 Description on back of page	302,000.00	218,000.00
ENVELOPE ADJUSTMENT	-	-
Subtotal	119,403,000.00	114,799,000.00
ALTERNATE #6		
Description on back of page	822,000.00	765,000.00
ENVELOPE ADJUSTMENT	-	-
Subtotal	120,225,000.00	115,564,000.00
ALTERNATE #7		
Description on back of page	246,000.00	189,000.00
ENVELOPE ADJUSTMENT	-	_
Subtotal	120,471,000.00	115,753,000.00
ALTERNATE #8	40,000,00	46,000,00
Description on back of page	48,000.00	46,000.00
ENVELOPE ADJUSTMENT	-	
Subtotal	120,519,000.00	115,799,000.00
ALTERNATE #9	52,000,00	E7 000 00
Description on back of page	52,000.00	57,000.00
ENVELOPE ADJUSTMENT	-	_
Subtotal	120,571,000.00	115,856,000.00
ALTERNATE #10		
Description on back of page	42,000.00	38,000.00
ENVELOPE ADJUSTMENT	_	-
Subtotal	120,613,000.00	115,894,000.00
ALTERNATE #11		
Description on back of page	495,000.00	1,110,000.00
ENVELOPE ADJUSTMENT	-	
TOTAL BID W/ALTERNATES	\$ 121,108,000.00	\$ 117,004,000.00

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.

Eric Berg, Principal TURNERBATSON

Sworn to and subscribed before me this 22 day of October, 2019.

Leigh Ann Huguley 04/02/23
Notary Public My Commission F

Unit Price Descriptions:

Unit Price #1: Removal and Replacement of Unsuitable/Unconsolidated Materials. Price per CYIP.

Unit Price #2: Additional Exit Light. Price per EA.

Unit Price #3: Miscellaneous Steel. Price per ton.

Unit Price #4: Reinforcing steel. Price per ton.

Unit Price #5: Concrete-in-Place. Price per CYIP.

Alternate Descriptions:

Alternate #1: Brick Veneer at Courtyard

Alternate #2: Decorative Site Fencing

Alternate #3: 5/8" gypsum board ceilings at the resident units in lieu of the acoustical lay-in ceiling assemblies.

Alternate #4: Extension of the Covered Connector

Alternate #5: Open cabinets above Unit Lavatory

Alternate #6: Storm Shelter Fit-Out

Alternate #7: Porcelain Wall Tile at Resident Unit Bathrooms

Alternate #8: Operable Glass Wall System at Meeting Room 150

Alternate #9: Rubber Treads and Risers and LVT Landings at Stairs 3 & 4

Alternate #10: Redundant Utility Feeds

Alternate #11: Temporary Enclosure/Attic Flooring at Attic Floor Level