

TABULATION OF BIDS

Project Name
University Hall Studio Fit-Out

Bid Due
December 4, 2018 3:00 p.m. local time

Architect/Engineer
Williams Blackstock Architects
2204 First Ave. S., Suite 200
Birmingham, AL 35233-2331
phone: (205) 252-9811
fax: (205) 252-9812

UA Project No.
420-17-1006D


Bid Location
1205 14th Street
Tuscaloosa, Alabama 35401

FUNDS AVAILABLE: One million, seven hundred fifty thousand dollars and 00/100 (\$1,750,000.00)
BIDS SHALL BE VALID FOR: Sixty (60) Days
CONSTRUCTION DURATION: Project Completion: July 15, 2019


CONTRACTOR	Bailey-Harris Construction Co., Inc	Hall-Taylor Construction Co., Inc.	Kyser Construction, LLC
	P. O. Box 490 Auburn, AL 36831 (334) 821-0807 GC Lic. #11341	5126 McFarland Blvd. E. Tuscaloosa, AL 35405 (205) 758-8265 GC Lic. #13714	P. O. Box 331 Northport, AL 35475 (205) 366-3530 GC Lic. #42467
Addenda ONE - THREE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
LICENSE # ON ENVELOPE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
BONDING COMPANY OR BID DEPOSIT	Western Surety Co.	RLI Insurance Company	International Fidelity Ins. Co.
BASE BID ON PROPOSAL	\$ 1,550,000.00	\$ 1,804,357.00	\$ 1,100,000.00
ENVELOPE ADJUSTMENT	(41,523.00)	(104,000.00)	195,000.00
ADJUSTED BASE BID	1,508,477.00	1,700,357.00	1,295,000.00
ALTERNATE #1 <i>Description on back of page</i>	11,800.00	8,600.00	10,000.00
ENVELOPE ADJUSTMENT	-	5,000.00	6,000.00
Subtotal	1,520,277.00	1,713,957.00	1,311,000.00
ALTERNATE #2 <i>Description on back of page</i>	46,350.00	42,700.00	36,000.00
ENVELOPE ADJUSTMENT	-	8,100.00	4,000.00
Subtotal	1,566,627.00	1,764,757.00	1,351,000.00
ALTERNATE #3 <i>Description on back of page</i>	26,770.00	39,400.00	40,000.00
ENVELOPE ADJUSTMENT	-	10,000.00	10,000.00
Subtotal	1,593,397.00	1,814,157.00	1,401,000.00
ALTERNATE #4 <i>Description on back of page</i>	106,650.00	92,000.00	89,000.00
ENVELOPE ADJUSTMENT	-	17,000.00	5,000.00
TOTAL BID W/ALTERNATES	\$ 1,700,047.00	\$ 1,923,157.00	\$ 1,495,000.00*

*Due to a clerical error, Kyser Construction, LLC withdrew its bid without forfeiture pursuant to Ala. Code 1975, §39-2-11(d).

I CERTIFY THAT THE ABOVE BIDS WERE RECEIVED SEALED AND WERE PUBLICLY OPENED AND READ ALOUD AT THE TIME AND PLACE INDICATED AND THAT THIS IS A TRUE AND CORRECT TABULATION OF ALL BIDS RECEIVED FOR THIS PROJECT. I RECOMMEND AWARD OF THE CONTRACT FOR CONSTRUCTION TO THE LOWEST RESPONSIBLE AND RESPONSIVE BIDDER AS SHOWN ABOVE, AS DETERMINED BY THE AVAILABLE FUNDS AND SUBJECT TO THE INSTRUCTIONS TO BIDDERS AND ANY APPLICABLE LAW.


Sean Whitt, AIA, LEED AP
Williams Blackstock Architects

Sworn to and subscribed before me this 6th day of December, 2018.


Amanda Fowler 9/30/2020
Notary Public My Commission Expires

AMANDA FOWLER
NOTARY PUBLIC
STATE OF ALABAMA

Alternate Descriptions:

Alternate #1: Presentation Table and Podium

Alternate #2: Pivoting Scenic Wall

Alternate #3: Small Studio Scenic & Specialty Lighting

Alternate #4: Motorized Pedestal