

# TABULATION OF BIDS

THE UNIVERSITY OF  
**ALABAMA**

**Project Name**  
University Services Campus  
Community Storm Shelter

**Bid Due**  
February 25, 2022 2:00 p.m. local time

**Architect/Engineer**  
Adams Stewart Architects, LLC  
22615 Highway 59 North  
Robertsdale, AL 36567  
phone (251) 947-3864

**Project Numbers**  
UA 1037-20-2320; DCM 2021718


**Bid Location**  
405 Cahaba Circle  
Tuscaloosa, Alabama 35404

**FUNDS AVAILABLE:** Four million, two-hundred seventy eight thousand, two hundred sixty dollars and 00/100 (\$4,278,260.00)  
**BIDS SHALL BE VALID FOR:** Sixty (60) Days  
**CONSTRUCTION DURATION:** Project Completion: April 30, 2023

CONTRACTOR	Kyser Construction, LLC	WAR Construction, Inc.
	214 Hargrove Road E. Tuscaloosa, AL 35401 (205) 366-3530 GC Lic. #42467	P. O. Box 1218 Tuscaloosa, AL 35403 (205) 758-4723 GC Lic. #6418
Addenda ONE - FOUR	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
LICENSE # ON ENVELOPE	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
BONDING COMPANY OR BID DEPOSIT		
BASE BID ON PROPOSAL	\$ 6,750,000.00	\$ 6,800,000.00
ENVELOPE ADJUSTMENT	(61,000.00)	(285,000.00)
ADJUSTED BASE BID	6,689,000.00	6,515,000.00
ALTERNATE #1 <i>Description on back of page</i>	49,000.00	53,000.00
ENVELOPE ADJUSTMENT	-	-
Subtotal	6,738,000.00	6,568,000.00
ALTERNATE #2 <i>Description on back of page</i>	18,500.00	12,000.00
ENVELOPE ADJUSTMENT	-	-
Subtotal	6,756,500.00	6,580,000.00
ALTERNATE #3 <i>Description on back of page</i>	19,000.00	43,000.00
ENVELOPE ADJUSTMENT	-	(6,000.00)
Subtotal	6,775,500.00	6,617,000.00
ALTERNATE #4 <i>Description on back of page</i>	67,000.00	59,000.00
ENVELOPE ADJUSTMENT	-	-
TOTAL BID W/ALTERNATES	\$ 6,842,500.00	\$ 6,676,000.00

Note: Unit Price Bid Schedule verified and accurate by Project Engineer.

I CERTIFY THAT THIS IS A TRUE AND ACCURATE TABULATION OF THE BIDS RECEIVED ON THE ABOVE CAPTIONED PROJECT.



Andrea Pearson Tyner, J.D.  
Contract Administrator, Contract Administration  
The University of Alabama

**Alternate Descriptions:**

**Alternate #1:   Manual Transfer Switch**

**Alternate #2:   Office & Storage in Protected Entry**

**Alternate #3:   Acoustical CT for Shelter Area**

**Alternate #4:   Sheet Vinyl Flooring**